

**TOWN OF FORT FRANCES
OPERATIONS AND FACILITIES DIVISION**

**DESIGN/BUILD OF THE REPLACEMENT OF THE PLAY STRUCTURES AT LEGION
PARK**

RFP NO. 2023-OF-05

ADDENDUM #1

APRIL 12, 2023

This addendum addresses errors, omissions or questions noted to April 12, 2023 pertaining to RFP # 2023-OF-05. The information contained within form part of the Tender documents and amends the original specifications.

Firms shall acknowledge receipt of this addendum in their proposal.

Section 3

3.3 (5) Due to last-minute scheduling changes, the presentation of the proposals by firms will be delayed by one day, now taking place on April 19th. The Committee meeting will start at 4:30pm local time and firms will be advised of their time slot for their presentation in no particular order by the end of the day April 18th.

END OF ADDENDUM #1